DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS
CALL ORDER 004 CONTRACT ID T200820004.01 COUNTIES NEW CASTLE
LETTING DATE 06/29/10 DISTRICT N2
STATE/FEDERAL AID NO: ETEA-2008(7) CONTRACT TIME : 278 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2008 (7
THIS PROJECT CONSISTS OF CURB AND SIDEWALK IMPROVEMENTS,
ADA-CURB RAMP UPGRADES, DECORATIVE CROSSWALKS, BULB OUTS,
LIGHTING AND MINOR LANDSCAPING.
SET-ASIDE
VENDOR RANKING Contract was awarded on 07/28/10 to vendor ASHTON GROUP LTD.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 632,651.65 107.5914% 100.0000%
1 ASHTON GROUP LTD., 62 SOUTHGATE BLVD STE F, NEW CASTLE, DE, 19720 S 588,013.00 100.0000% 92.9442%
2 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 593,294.00 100.8981% 93.7789%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 672,503.66 114.3688% 106.2992%
4 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 773,143.26 131.4840% 122.2068%
5 REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701 $ 776,387.96 132.0358% 122.7197%
I( 0 ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE |ASHTON GROUP LTD | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B St
SECTION 0001 ROAD ITEMS
| | |
0010 201000 LUMP | 5000.00000 5000.00] 2960.00000 2960.00] 1800.00000 1800.00
CLEARING AND GRUBBING | | |
0020 209006 280.000 CY | 19.13378 5357.46| 21.50000 6020.00] 10.00000 2800.00
BORROW, TYPE F | | |
0030 211000 LUMP | 5000.00000 5000.00] 3168.00000 3168.00] 2000.00000 2000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0040 252002 38.000 EACH | 160.00000 6080.00] 90.00000 3420.00] 80.00000 3040.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0050 302007 371.000 CY | 32.74497 12148.38] 37.00000 13727.00] 52.00000 19292.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 74.000 CY | 52.48223 3883.69] 37.00000 2738.00] 40.00000 2960.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 401665 40.000 TON | 111.77498 4471.00] 75.00000 3000.00] 90.00000 3600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 50.000 TON | 98.01720 4900.86 | 78.00000 3900.00] 85.00000 4250.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/28/10
PAGE : 004 -2
TABULATION OF BIDS

ADJUST AND REPAIR EXISTING SANITARY
MANHOLE

FINAL
CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |ASHTON GROUP LTD | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 401667 67.000 TON | 81.09061 5433.07] 78.00000 5226.00] 80.00000 5360.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0100 701011 68.000 LF | 22.76198 1547.81] 25.00000 1700.00] 40.00000 2720.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0110 701012 32.000 LF | 0.00000 0.00] 25.00000 800.00]| 50.00000 1600.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0120 701027 1109.000 LF | 25.00000 27725.00] 15.75000 17466.75]| 25.00000 27725.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0130 701502 60.000 LF | 100.00000 6000.00] 50.00000 3000.00]| 60.00000 3600.00
STONE CURB | | |
0140 705001 14825.000 SF | 3.51302 52080.52] 4.15000 61523.75] 5.50000 81537.50
P.C.C. SIDEWALK, 4" | | |
0150 705002 3117.000 SF | 4.95621 15448.51| 5.50000 17143.50] 6.00000 18702.00
P.C.C. SIDEWALK, 6" | | |
0160 705007 276.000 SF | 27.73181 7653.98 | 26.00000 7176.00 | 20.00000 5520.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0170 705504 1016.000 SF | 12.00000 12192.00] 10.50000 10668.00 | 10.00000 10160.00
BRICK AND/OR BLOCK SIDEWALK | | |
0180 705506 2157.000 SF | 20.00000 43140.00] 19.00000 40983.00] 19.00000 40983.00
BRICK AND/OR BLOCK ROADWAY | | |
0190 705528 2.000 EACH | 2500.00000 5000.00] 1800.00000 3600.00] 500.00000 1000.00
TEMPORARY CURB RAMP | | |
0200 705529 2.000 EACH | 1500.00000 3000.00] 1500.00000 3000.00] 750.00000 1500.00
RELOCATING TEMPORARY CURB RAMP | | |
0210 708051 1.000 EACH | 2278.60719 2278.61] 1725.00000 1725.00] 2000.00000 2000.00
DRAINAGE INLET, 34" X 24" | | |
0220 708500 4.000 EACH | 217.38596 869.54| 240.00000 960.00| 300.00000 1200.00
REPLACING CATCH BASIN GRATES | | |
0230 710001 5.000 EACH | 896.95826 4484.79] 690.00000 3450.00] 400.00000 2000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0240 710506 2.000 EACH | 750.00000 1500.00 | 790.00000 1580.00 | 400.00000 800.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

DATE
PAGE

07/28/10
004 -3

CONDUIT JUNCTION WELL, TYPE 4, 20" X 42

CALL ORDER : 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |ASHTON GROUP LTD | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0250 716000 1.000 EACH | 1500.00000 1500.00] 875.00000 875.00| 700.00000 700.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0260 720527 13429.000 EADY | 0.20442 2745.16] 0.38000 5103.02] 0.10000 1342.90
PLASTIC DRUMS | | |
0270 732002 1829.000 SY | 6.44581 11789.39] 4.95000 9053.55] 5.00000 9145.00
TOPSOIL, 6" DEPTH | | |
0280 734013 1829.000 SY | 0.54616 998.93| 0.35000 640.15] 0.50000 914.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0290 735533 183.000 SY | 4.02582 736.73] 2.50000 457.50]| 3.00000 549.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0300 735534 1647.000 SY | 1.31453 2165.03] 1.50000 2470.50] 2.00000 3294.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0310 736001 66.000 SY | 0.00000 0.00] 4.00000 264.00]| 9.00000 594.00
SODDING | | |
0320 737002 66.000 SY | 5.00000 330.00] 4.90000 323.40] 6.00000 396.00
MULCHING, PLANTS | | |
0330 737523 LUMP | 7000.00000 7000.00] 6093.00000 6093.00| 5386.00000 5386.00
PLANTING | | |
0340 742500 2060.000 HOUR | 41.67000 85840.20] 41.67000 85840.20] 41.67000 85840.20
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0350 742514 228.000 HOUR | 60.42000 13775.76| 60.42000 13775.76| 60.42000 13775.76
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0360 743501 5987.000 EADY | 0.62827 3761.45] 1.00000 5987.00] 0.20000 1197.40
WARNING LIGHTS , TYPE B | | |
0370 743504 32.000 EACH | 119.41835 3821.39]| 135.00000 4320.00] 40.00000 1280.00
WARNING SIGNS | | |
0380 743507 10482.000 LFDY | 0.20000 2096.40] 0.25000 2620.50] 0.10000 1048.20
TEMPORARY BARRICADE, TYPE III | | |
0390 743525 6381.000 EADY | 1.32751 8470.84] 2.10000 13400.10] 0.20000 1276.20
TEMPORARY WARNING SIGNS | | |
0400 744520 3.000 EACH | 751.49273 2254.48] 865.00000 2595.00] 795.00000 2385.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0410 744523 1.000 EACH | 1500.00000 1500.00 | 1080.00000 1080.00] 980.00000 980.00
| | |
| | |

1/2" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

DATE
PAGE

07/28/10
004 -4

INSTALLATION OR REMOVAL OF TRAFFIC

CALL ORDER : 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |ASHTON GROUP LTD | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0420 745527 749.000 LF | 11.38002 8523.63 | 12.85000 9624.65]| 11.70000 8763.30
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0430 745528 120.000 LF | 10.50000 1260.00] 9.25000 1110.00] 8.35000 1002.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0440 745543 407.000 LF | 40.00000 16280.00] 45.00000 18315.00] 45.00000 18315.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0450 745544 362.000 LF | 8.05318 2915.25] 11.00000 3982.00] 10.00000 3620.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0460 745545 120.000 LF | 6.00000 720.00] 3.35000 402.00] 2.50000 300.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0470 746512 946.000 LF | 2.00000 1892.00]| 1.35000 1277.10] 1.05000 993.30
CABLES, 1/#6 AWG | |
0480 746515 473.000 LF | 2.00000 946.00| 1.60000 756.80] 1.05000 496.65
INSULATED GROUND CABLES, 1/#6 | | |
0490 746516 6.000 EACH | 850.00000 5100.00] 900.00000 5400.00] 680.00000 4080.00
SERVICE INSTALLATION | | |
0500 746659 9.000 EACH | 2500.00000 22500.00] 3000.00000 27000.00] 2800.00000 25200.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0510 746850 5.000 EACH | 746.77201 3733.86] 820.00000 4100.00] 780.00000 3900.00
POLE BASE, TYPE 4 | |
0520 746852 9.000 EACH | 950.00000 8550.00 | 800.00000 7200.00 | 800.00000 7200.00
POLE BASE, TYPE 6 | |
0530 748015 246.000 SF | 7.62008 1874.54| 8.25000 2029.50] 7.50000 1845.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0540 748506 411.000 LF | 3.10119 1274.59| 3.35000 1376.85]| 3.00000 1233.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0550 748513 732.000 LF | 10.00000 7320.00]| 11.00000 8052.00]| 10.00000 7320.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 12" | | |
0560 748530 156.000 SF | 4.74539 740.28| 4.40000 686.40| 4.00000 624.00
REMOVAL OF PAVEMENT STRIPING | | |
0570 749687 112.000 EACH | 55.00000 6160.00] 85.00000 9520.00] 30.00000 3360.00
| | |
| | |

SIGN(S) ON SINGLE SIGN POST



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

S

DATE
PAGE

07/28/10
004 -5

CALL ORDER 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |ASHTON GROUP LTD | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 749688 7.000 EACH | 55.00000 385.00] 40.00000 280.00] 30.00000 210.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0590 749690 157.000 SF | 10.00000 1570.00] 18.00000 2826.00] 6.00000 942.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0600 750000 3.000 EACH | 116.91661 350.75]| 125.00000 375.00] 100.00000 300.00
ADJUST WATER VALVE BOXES | | |
0610 752000 1.000 EACH | 3000.00000 3000.00] 3200.00000 3200.00] 1500.00000 1500.00
RELOCATE FIRE HYDRANTS | | |
0620 758000 3044.000 SY | 8.80027 26788.02| 12.00000 36528.00] 15.00000 45660.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0630 762001 1964.000 LF | 3.83136 7524.79] 1.50000 2946.00] 2.00000 3928.00
SAW CUTTING, HOT MIX | | |
0640 762002 2235.000 LF | 3.72347 8321.96| 3.75000 8381.25] 4.00000 8940.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0650 763000 LUMP | 19000.00000 19000.00 | 12500.00000 12500.00 | 17868.09000 17868.09
INITIAL EXPENSE | | |
0660 763500 LUMP | 31000.00000 31000.00] 8000.00000 8000.00| 12000.00000 12000.00
MAINTENANCE OF TRAFFIC | | |
0670 763501 LUMP | 31000.00000 31000.00] 6876.77000 6876.77] 7500.00000 7500.00
CONSTRUCTION ENGINEERING | | |
0680 763505 200.000 HOUR | 75.00000 15000.00] 75.00000 15000.00] 75.00000 15000.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 617,711.65]| $ 571,579.00]| $ 578,354.00
—————————————————————————————————————————— B et B et ettt
SECTION 0002  FIXED QUANTITY
| | |
0690 202000 747.000 CY | 20.00000 14940.00] 22.00000 16434.00] 20.00000 14940.00
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 14,940.00] $ 16,434.00] $ 14,940.00
—————————————————————————————————————————— B Rt A it T
CONTRACT TOTALS | S 632,651.65]| S 588,013.00]| S 593,294.00
DBE GOALS | 8 S| 8 S| 8 B




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/28/10
PAGE : 004 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS
CALL ORDER 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  ROAD ITEMS
| | |
0010 201000 LUMP | 10100.00000 10100.00] 10000.00000 10000.00 | 14500.00000 14500.00
CLEARING AND GRUBBING | | |
0020 209006 280.000 CY | 23.57000 6599.60] 44.75000 12530.00] 29.10000 8148.00
BORROW, TYPE F | |
0030 211000 LUMP | 3500.00000 3500.00] 6500.00000 6500.00] 8200.00000 8200.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0040 252002 38.000 EACH | 155.30000 5901.40] 200.00000 7600.00 | 310.00000 11780.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0050 302007 371.000 CY | 59.84000 22200.64] 66.30000 24597.30] 93.50000 34688.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 74.000 CY | 74.19000 5490.06] 66.30000 4906.20] 105.00000 7770.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 401665 40.000 TON | 120.66000 4826.40] 123.00000 4920.00] 150.00000 6000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 50.000 TON | 118.37000 5918.50] 112.00000 5600.00] 140.00000 7000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401667 67.000 TON | 115.42000 7733.14] 90.50000 6063.50] 125.00000 8375.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING [ [ ‘
0100 701011 68.000 LF | 33.13000 2252.84] 41.10000 2794.80] 27.00000 1836.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0110 701012 32.000 LF | 31.59000 1010.88] 55.00000 1760.00| 27.00000 864.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0120 701027 1109.000 LF | 20.13000 22324.17] 26.70000 29610.30] 27.00000 29943.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0130 701502 60.000 LF | 139.00000 8340.00| 300.00000 18000.00 | 115.00000 6900.00
STONE CURB | | I
0140 705001 14825.000 SF | 4.70000 69677.50] 5.93000 87912.25] 5.50000 81537.50
P.C.C. SIDEWALK, 4" | | |
0150 705002 3117.000 SF | 5.23000 16301.91] 8.70000 27117.90] 6.50000 20260.50
P.C.C. SIDEWALK, 6" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/28/10
PAGE : 004 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS
CALL ORDER 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |CIRILLO BROS INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 705007 276.000 SF | 33.65000 9287.40] 20.00000 5520.00] 30.00000 8280.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0170 705504 1016.000 SF | 18.24000 18531.84| 30.00000 30480.00 | 16.25000 16510.00
BRICK AND/OR BLOCK SIDEWALK | | |
0180 705506 2157.000 SF | 17.29000 37294.53]| 32.50000 70102.50] 27.25000 58778.25
BRICK AND/OR BLOCK ROADWAY | | |
0190 705528 2.000 EACH | 1634.69000 3269.38] 430.00000 860.00| 1250.00000 2500.00
TEMPORARY CURB RAMP | | |
0200 705529 2.000 EACH | 255.87000 511.74| 195.00000 390.00] 335.00000 670.00
RELOCATING TEMPORARY CURB RAMP | | |
0210 708051 1.000 EACH | 1988.25000 1988.25]| 2000.00000 2000.00] 2540.00000 2540.00
DRAINAGE INLET, 34" X 24" | | |
0220 708500 4.000 EACH | 287.73000 1150.92]| 200.00000 800.00| 1050.00000 4200.00
REPLACING CATCH BASIN GRATES | | |
0230 710001 5.000 EACH | 842.68000 4213.40]| 825.00000 4125.00] 715.00000 3575.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0240 710506 2.000 EACH | 1354.47000 2708.94] 675.00000 1350.00] 715.00000 1430.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0250 716000 1.000 EACH | 1408.38000 1408.38] 1200.00000 1200.00] 1550.00000 1550.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0260 720527 13429.000 EADY | 0.32000 4297.28] 0.15000 2014.35] 0.35000 4700.15
PLASTIC DRUMS [ [
0270 732002 1829.000 SY | 6.06000 11083.74| 11.75000 21490.75] 5.25000 9602.25
TOPSOIL, 6" DEPTH | |
0280 734013 1829.000 SY | 0.43000 786.47] 0.50000 914.50]| 0.75000 1371.75
PERMANENT GRASS SEEDING, DRY GROUND | |
0290 735533 183.000 sY | 2.16000 395.28]| 2.30000 420.90| 2.00000 366.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0300 735534 1647.000 SY | 1.89000 3112.83] 2.30000 3788.10] 2.45000 4035.15
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0310 736001 66.000 SY | 6.25000 412.50] 5.25000 346.50] 5.50000 363.00
SODDING | | |
0320 737002 66.000 SY | 6.48000 427.68| 5.25000 346.50] 2.25000 148.50
| | |

MULCHING, PLANTS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BAYNARD BOULEVARD STREETSCAPE IMPROVEMENTS

DATE
PAGE

07/28/10
004 -8

CALL ORDER : 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|JJID INC |CIRILLO BROS INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0330 737523 LUMP | 9560.00000 9560.00] 6535.00000 6535.00]| 7260.00000 7260.00
PLANTING | | |
0340 742500 2060.000 HOUR | 41.67000 85840.20 | 41.67000 85840.20 | 41.67000 85840.20
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0350 742514 228.000 HOUR | 60.42000 13775.76 | 60.42000 13775.76 | 60.42000 13775.76
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0360 743501 5987.000 EADY | 1.05000 6286.35] 0.75000 4490.25] 0.90000 5388.30
WARNING LIGHTS , TYPE B | | |
0370 743504 32.000 EACH | 157.74000 5047.68] 130.00000 4160.00] 145.00000 4640.00
WARNING SIGNS | | |
0380 743507 10482.000 LFDY | 0.26000 2725.32] 0.85000 8909.70 | 0.30000 3144.60
TEMPORARY BARRICADE, TYPE III | | |
0390 743525 6381.000 EADY | 2.09000 13336.29] 1.00000 6381.00] 1.25000 7976.25
TEMPORARY WARNING SIGNS | | |
0400 744520 3.000 EACH | 841.29000 2523.87]| 825.00000 2475.00| 850.00000 2550.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0410 744523 1.000 EACH | 1367.10000 1367.10] 1350.00000 1350.00] 1075.00000 1075.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0420 745527 749.000 LF | 10.52000 7879.48 | 10.50000 7864.50 | 12.80000 9587.20
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0430 745528 120.000 LF | 5.78000 693.60]| 5.70000 684.00]| 9.15000 1098.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0440 745543 407.000 LF | 44.17000 17977.19] 43.00000 17501.00] 49.00000 19943.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0450 745544 362.000 LF | 7.89000 2856.18] 8.00000 2896.00] 11.00000 3982.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0460 745545 120.000 LF | 6.31000 757.20] 6.50000 780.00] 2.75000 330.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0470 746512 946.000 LF | 1.16000 1097.36| 1.25000 1182.50] 1.20000 1135.20
CABLES, 1/#6 AWG | | |
0480 746515 473.000 LF | 1.16000 548.68| 1.25000 591.25]| 1.20000 567.60
| | |

INSULATED GROUND CABLES, 1/#6
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CALL ORDER : 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/29/10 DISTRICT : N2
SET-ASIDE
3 ) 4 ) I( 5 )
|REYBOLD CONTRUCTION GROUP LLC

( I(
JJID INC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT |

11.

82.

44.

230.

1880.

UNIT PRICE

.00000

.00000

.25000

.30000

00000

.50000

00000

00000

.80000

00000

00000

.35000

.00000

4500.

27450.

4250.

7740.

2029.

1356.

8052.

702.

9184.

308.

1381.

690.

1880.

28461.

3928.

00

00

00

00

50

30

00

00

00

00

60

00

00

40

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0490 746516 6.000 EACH | 841.29000 5047.74] 800.00000 4800.00]|
SERVICE INSTALLATION | | |
0500 746659 9.000 EACH | 2447.11000 22023.99| 2400.00000 21600.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0510 746850 5.000 EACH | 683.55000 3417.75] 700.00000 3500.00]
POLE BASE, TYPE 4 | |
0520 746852 9.000 EACH | 946.46000 8518.14| 950.00000 8550.00
POLE BASE, TYPE 6 | |
0530 748015 246.000 SF | 7.89000 1940.94| 7.50000 1845.00]|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0540 748506 411.000 LF | 3.15000 1294.65]| 3.00000 1233.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0550 748513 732.000 LF | 10.52000 7700.64] 10.00000 7320.00 |
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 12" | | |
0560 748530 156.000 SF | 4.21000 656.76 | 4.00000 624.00]|
REMOVAL OF PAVEMENT STRIPING | | |
0570 749687 112.000 EACH | 78.87000 8833.44] 100.00000 11200.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0580 749688 7.000 EACH | 42.06000 294.42| 185.00000 1295.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0590 749690 157.000 SF | 131.45000 20637.65]| 25.00000 3925.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0600 750000 3.000 EACH | 369.99000 1109.97| 250.00000 750.00
ADJUST WATER VALVE BOXES | | |
0610 752000 1.000 EACH | 2753.32000 2753.32] 3000.00000 3000.00]
RELOCATE FIRE HYDRANTS | | |
0620 758000 3044.000 SY | 5.15000 15676.60| 12.50000 38050.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0630 762001 1964.000 LF | 1.26000 2474.64) 1.00000 1964.00 |
| |

SAW CUTTING, HOT MIX
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CALL ORDER 004 CONTRACT ID : T200820004.01 COUNTIES : NEW CASTLE

LETTING DATE : 06/29/10 DISTRICT N2

SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|JJID INC |CIRILLO BROS INC |REYBOLD CONTRUCTION GROUP LLC
LINE NO / ITEM CODE / ALT | [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0640 762002 2235.000 LF | 2.89000 6459.15] 3.50000 7822.50] 4.00000 8940.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0650 763000 LUMP |  31400.00000 31400.00] 10000.00000 10000.00]  35500.00000 35500.00
INITIAL EXPENSE | |
0660 763500 LUMP |  25000.00000 25000.00|  30000.00000 30000.00|  35000.00000 35000.00
MAINTENANCE OF TRAFFIC [ [ [
0670 763501 LUMP | 10500.00000 10500.00] 8000.00000 8000.00|  29500.00000 29500.00
CONSTRUCTION ENGINEERING [ [ [
0680 763505 200.000 HOUR | 75.00000 15000.00] 75.00000 15000.00] 75.00000 15000.00
TRAFFIC OFFICERS | [

SECTION TOTALS [ $ 656,069.66 | $ 741,956.01| $ 762,568.46
—————————————————————————————————————————— B e
SECTION 0002  FIXED QUANTITY

| | |
0690 202000 747.000 CY | 22.00000 16434.00] 41.75000 31187.25] 18.50000 13819.50
EXCAVATION AND EMBANKMENT | [ [

SECTION TOTALS | $ 16,434.00] $ 31,187.25] $ 13,819.50
—————————————————————————————————————————— B e

CONTRACT TOTALS [ $ 672,503.66 | $ 773,143.26] $ 776,387.96

DBE GOALS | 8 | 8 % %




